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GENERAL NOTES:

COORDINATE WITH SHIPYARD TO REMOVE ALL TEMPORARY
ELECTRICAL AND COMMUNICATIONS EQUIPMENT, RACEWAYS AND
WIRING WITHIN PROJECT LIMITS THAT WILL INTERFERE WITH
CONSTRUCTION. FIELD VERIFY EXACT EQUIPMENT & LOCATIONS AND
COORDINATE WITH THE APPROPRIATE SHIPYARD USER GROUPS.

DEMOLITION KEYNOIE/Nos 1) 2, 5 & 4 SHALL BE PERFORMED
PRIOR TO PHASE CONSTRUCTION. DEMOLITION KEYNOTE No 5
SHALL BE PERFORMED PRIOR TO PHASE 2 CONSTRUCTION. UPON
COMPLETION OF _u_._>wm® CONSTRUCTION, ALL SYSTEMS
DISRUPTED AS PART OF DEMOLITION KEYNOTE No 3 SHALL BE
RESTORED TO THEIR ORIGINAL OPERATIONAL CONDITIONS. UPON
COMPLETION OF _u_._>wm@oozmqmco._._oz. ALL SYSTEMS
DISRUPTED AS PART OF DEMOLITION KEYNOTE No 4 SHALL BE
RESTORED TO THEIR ORIGINAL OPERATIONAL CONDITIONS

SEE GENERAL NOTE No 4 ON E-101 FOR WORK RELATING TO

RENTAL 480V, 3PH, 75 AIR COMPRESSOR.

FOR LOCATIONS OF NEW LUMINAIRES TO BE INSTALLED ON
WARNING SIGNS, SEE SHEETS E-103 & E-104.

FOR REINSTALLATION OF WHEELER LINE & HEAT TRACING, SEE
SHEET E-502.

BDS

APPR

7/27/16
DATE

DESCRIPTION

SYM

DEMOLITION KEYNOTES:

DISCONNECT, REMOVE AND DISPOSE OF ALL WALL PACK LIGHTS
MOUNTED ON THE WARNING SIGNS THAT ARE FED FROM THE
EXISTING CONDUIT RUN ALONG THE PLATFORM.

DISCONNECT, REMOVE AND DISPOSE OF RACEWAYS & WIRING
RUN ALONG THE PLATFORM SERVING THE WALL PACK LIGHTS
MOUNTED ON THE WARNING SIGNS. CAP CONDUIT AT WESTERN
EDGE OF PLATFORM AT BERTH 11C. MAINTAIN EXISTING POWER
FEED TO HARD WIRED LIGHTS ON THE WARNING SIGNS ON
BERTHS 12 & 13 FED FROM THE SAME CONDUIT AS THE
HARD WIRED LIGHTS ALONG BERTHS 11C & 11B.

DISCONNECT AND RELOCATE RACEWAYS RUN ALONG TIMBER
SURFACE AND PLATFORM SERVING WATER PIPING HEAT TRACING
FROM PANEL "HTCP—11E" TO CONCRETE DECK TO AVOID
INTERFERENCE WITH CONSTRUCTION. RECONNECT WIRING TO
EXISTING POWER CONNECTION BOXES AND VERIFY OPERATION
OF HEAT TRACING SYSTEM.

DISCONNECT AND RELOCATE RACEWAYS RUN ALONG TIMBER
SURFACE AND PLATFORM SERVING WATER PIPING HEAT TRACING
FROM PANEL "HTCP—11W” TO CONCRETE DECK TO AVOID
INTERFERENCE WITH CONSTRUCTION. RECONNECT WIRING TO
EXISTING POWER CONNECTION BOXES AND VERIFY OPERATION
OF HEAT TRACING SYSTEM

PORTION OF WHEELER LINE THAT IS TO BE REPOSITIONED FOR
PHASE 1 CONSTRUCTION FOR WORK ON THE HEAT TRACING OF
THE WHEELER LINE, SEE DIAGRAM ON SHEET E-502. FOR
PHASING AND DETAILS OF WHEELER LINE WORK, SEE SHEETS
M-101, M=102, M-103.
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NEW WORK KEYNOTES:

REFER TO NEW WORK KEYNOTES ON E-101.

DISCONNECT EXISTING LOOSE COMMUNICATIONS WIRING RUN
UNDERNEATH PLATFORM. RELOCATE WIRING TO TOP OF
PLATFORM. REESTABLISH ALL EXISTING WIRING CONNECTIONS.
TYPICAL WIRING (VARIES BY LOCATION) INCLUDES (2) SINGLE
MODE FIBER OPTIC CABLES, AND (1) TELEPHONE CABLE.
FIELD VERIFY ALL LOOSE CABLES TO RELOCATED.
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